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e WISCONSIN DEPARTMENT OF TRANSPORTATION SPECIAL SOLICITATION

MARQUETTE INTERCHANGE
2005 CONSTRUCTION ENGINEERING SERVICES

Use the DT1822 Notice of Interest forms created for these packages.

This special solicitation of interest for 2005 construction engineering includes two (2) packages for
the Marquette Interchange. Because of the size, scope and complexity of these projects, the
department anticipates some consulting firms may enter into teaming arrangements that are not
typical for WisDOT construction engineering contracts.

Teaming may be accomplished through joint ventures of firms or a lead firm as prime consultant
with multiple sub-consultants performing a significant portion of the services. All partners in a joint
venture must be on WisDOT's Roster of Eligible Consultants prior to final approval of contract
selections. WisDOT policy limiting subcontracts to 50% of services will not be enforced for these
contracts. There is not a specific percentage of work that must be retained by the prime consultant
for Marquette Interchange construction engineering contracts.

Individual consulting firms may be included as members of multiple teams submitting a notice of
interest for these contracts.

In the event the contract is awarded to consultant, consultant shall provide WisDOT with a written
certification stating as follows: At the time consultant's Notice of Interest submission was made to
and acted upon by WisDOT, consultant's sub-consultants were not, directly, indirectly, explicitly or
implicitly prohibited, discouraged or otherwise restricted by consultant from providing estimates
and/or a scope of work statements to any other person or entity desiring or intending to respond
with a Notice of Interest for the contract. The certification shall be incorporated into the contract at
the time of its execution and shall be effective retroactively to the date of the consultant's
submission to WisDOT of the Notice of Interest for the contract.

Consultant services under the contract will be performed out of the Marquette Interchange Project
Field Office. Allowable direct and indirect costs will be allocated using field office accounting
methods. Selected consultants will be required to apply field office overhead rates when estimating
and billing costs incurred under the contract.

WisDOT has contracted with URS to act as the Program Construction Management Consultant
(PCMC), formerly CMAC, for the Marquette Interchange program. Consultants selected as prime
consultants under these Construction Engineering Consultant (CEC) packages will not be permitted
to work as sub-consultants to URS under the PCMC contract. Sub-consultants may be permitted to
work under both the PCMC and CEC contracts provided that the services performed do not pose a
potential conflict of interest.

Special Solicitation Schedule:

» November 1, 2004 - Notice of Interest (NOI) available on Internet

» November 22, 2004 - NOI's due to Bureau of Financial Services, Contract Administration
Unit

December 16, 2004 — Firm’s notified of interview schedule.

Early January 2005 — Interviews of firms by WisDOT

Mid February 2005 — Anticipated announcement of selected firms

YV VYV
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WISCONSIN DEPARTMENT OF TRANSPORTATION SPECIAL SOLICITATION

MARQUETTE INTERCHANGE

CONSTRUCTION PACKAGE NO. 1

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project 1.D.
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

November 1, 2004

1060-05-73
IH 94/43

South Leg (National Ave. to Men. River)

Milwaukee

Reconstruct
Urban
Staged Construction

July 26, 2005
$40-50 million

1030-19-70
IH 94/43

Milwaukee
Structure Rehabilitation

Urban
N/A

July 26, 2005
$4 - $7 million

1060-22-80

North 11" Street

N. Wells St. to N. Highland Ave.
Milwaukee

Reconstruct
Urban
Staged Construction

April 11, 2006
$500,000

1060-22-81

IH 43

Various Locations
Milwaukee

Reconstruct — Retaining Wall Re-facing

Urban

Minimal

January 10, 2006
$500,000

Valley Bridge Rehab (National Ave. to Men. River)
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Marquette Interchange Special Solicitation (cont.)

Project I.D. 1060-22-83

Highway/Street: IH 94

Termini/Location: N. 25" St. Entrance Ramp to 1-94
County: Milwaukee

Length:

Project type: Reconstruct — Ramp Widening
Urban and/or Rural: Urban

Traffic Control: Staged Construction

Letting Date: July 11, 2006

Anticipated Construction Cost: $200,000

Major Items of Work:

Complexity Level:
Associated Contracts:
Project Manager Required:
Support Staff Required:
Anticipated Number:

Restrictions:

Required Certification:

Duties:

Removals, storm sewer, combined sewer, Bridge Structures B-
40-1121; B-40-1423; B-40-285, concrete pavement, 10 sign
structures, ITS items, lighting, permanent signing, traffic control,
lighting, pavement markings, erosion control and contaminated
soil handling.

High
1060-05-73, 1060-22-80, 81, 83

Yes
Yes
15

20% DBE participation required. Consultant staff must enroll
in WisDOT provided Owner Controlled Insurance Program
(OCIP). OCIP requires staff to comply with Safety and Health
Manual which includes employee drug screening and safety
training. WisDOT will be providing project & program
oversight consultants to track issues, cost, schedule and
project documents utilizing Primavera - Expedition Software.

AGGTEC IPP, PCCTEC-I/IA

Interpreting plan documents and special provisions, enforcing
contractor compliance through inspection, performing
verification survey, measuring and documenting items of work
and maintaining all project documents.

For more information, contact Nicholas Martin, WisDOT Project Manager (262) 548-5606.

November 1, 2004
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WISCONSIN DEPARTMENT OF TRANSPORTATION SPECIAL SOLICITATION

MARQUETTE INTERCHANGE

CONSTRUCTION PACKAGE NO. 2

Project I.D. # 1
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project 1.D.
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project 1.D.
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

November 1, 2004

1060-05-75

IH 94/43 & IH 794

Core (N. 13" St. to J. Lovell St.)
Milwaukee

Reconstruct

Urban

Staged Construction
August 23, 2005
$300 million

1060-22-76
Plankinton Avenue

W. St. Paul Ave. to W. Clybourn St.

Milwaukee

Reconstruct

Urban

Staged Construction
April 8, 2008
$300,000

1060-22-77
IH-794

W. St. Paul Ave. to W. Clybourn St.

Milwaukee

Reconstruct - Riverwalk
Urban

Staged Construction
November 13, 2007
$200,000

1060-22-78
IH 94/43 & IH 794

Core (N. 13" St. to J. Lovell St.)
Milwaukee

Reconstruct - Landscaping
Urban

Minor

January 13, 2009
$100,000
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Marquette Interchange Special Solicitation (cont.)

Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project type:

Urban and/or Rural:

Traffic Control:
Letting Date:

1060-22-79

IH 94/43

North / West Leg — Various Locations
Milwaukee

Reconstruct - Landscaping
Urban

Minor

January 9, 2007

Anticipated Construction Cost: $500,000

Project I.D. 1060-22-85

Highway/Street: IH 794

Termini/Location: Milwaukee River to Broadway St.
County: Milwaukee

Length:

Project type: Reconstruct - Temp. Bridge Demolition

Urban and/or Rural:

Traffic Control:
Letting Date:

Urban
Staged Construction
November 11, 2008

Anticipated Construction Cost: $200,000

Major Items of Work:

Complexity Level:

Associated Contracts:

Project Manager Required:

Support Staff Required:
Anticipated Number:

Restrictions:

Required Certification:

November 1, 2004

Removals, Aldrich building demolition, grading, base course,
warranted HMA pavement, HMA pavement, concrete
pavement, asphaltic surface, concrete curb and gutter,
concrete barrier, storm sewer, combined sewer, 20 Bridge
Structures, 10 Retaining Wall Structures, Re-facing Retaining
Wall, 32 sign structures, ITS items, lighting, permanent
signing, traffic control, traffic signals,

lighting, pavement markings, erosion control and contaminated
soil handling.

High
1060-05-75, 1060-22-76, 77, 78, 79, 85

Yes
Yes
20+

20% DBE participation required. Consultant staff must enroll
in WisDOT provided Owner Controlled Insurance Program
(OCIP). OCIP requires staff to comply with Safety and Health
Manual which includes employee drug screening and safety
training. WisDOT will be providing project & program
oversight consultants to track issues, cost, schedule and
project documents utilizing Primavera - Expedition Software.

AGGTEC IPP, PCCTEC-I/IA

Page 5 of 6



*M'
!
Yaw?  WISCONSIN DEPARTMENT OF TRANSPORTATION SPECIAL SOLICITATION

ATATION

Marquette Interchange Special Solicitation (cont.)
Duties: Interpreting plan documents and special provisions, enforcing
contractor compliance through inspection, performing

verification survey, measuring and documenting items of work
and maintaining all project documents.

For more information, contact Ryan Luck, WisDOT Project Manager (262) 548-8754.
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